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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  1 Each $  $   
 Oracle Professional IT Technical Support 

FFP-LOE 

OPTION PERIOD 2: CIVMAR TRANSITION TO DFAS DEVELOPMENT 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0003333386101 

 

 

 
 

 

 NET AMT $  

 CEILING PRICE $0.00 

 ACRN AA 
CIN: N00033333861010001 
 

$  
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002  1 Each $  $   
 Oracle Professional IT Technical Support 

FFP-LOE 

OPTION PERIOD 2: CIVMAR TRANSITION TO DFAS DEVELOPMENT 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0003333446101 

 

 

 
 

 

 NET AMT $  

 CEILING PRICE $0.00 

 ACRN AA 
CIN: N00033334461010001 
 

$  
 

   

(b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)



Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 
 

STATEMENT OF WORK 
 
Contract: N00033-11-D-6505 
Title: CIVMAR Transition to Payroll 
Period of Performance: 11 February 2013 – 01 December 2013 
TPOC: Shelley Olson,
Place(s) of Performance: MSCHQ, Washington Navy Yard, DC; MSFSC, Norfolk, VA 

 
Background 
The mission of MSC is to provide efficient sea transportation, combat-ready logistics forces 
and reliable special mission ships for the Department of Defense in peace and war. MSFSC is 
a 
component of MSC that provides human resource support for over 5,500 Civil Service Mariners 
(CIVMARs) manning approximately 50 MSC ships. 

 
Currently, MSFSC uses the Department Head Afloat Management System (DHAMS), the Unified 
Civilian Payroll System (UCPS) and MSC-HRMS in order to provide the human resource support 
for the CIVMARS. 

 
DHAMS is a custom built application that relies on manual data entries and several custom built 
interfaces that lack the flexibility for analysis. It is used to assist the user in the performance of 
Afloat management functions, such as maintaining personnel records, pay, leave information, 
billet assignments, collateral duty assignments for each billet, budgeting dollars from 
Maintenance and Repair (M&R) projects, recording and reporting time and attendance labor 
hours, and providing related reports. Reports and forms may be printed hardcopy or exported to a 
file. Time and 
attendance data, along with other pay information, is electronically transmitted to MSFSC N8 for 
use in the payroll system. 

 
UCPS is another custom built application that relies on some manual data entries and several 
custom built interfaces that lack analysis flexibility. It is an automated system operating at MSC 
with recording, processing, and transmitting time and attendance reference data functionalities. It 
is used to collect CIVMAR information for processing of Payroll, disbursing, budget and various 
shipboard reports. 

 
MSC-HRMS is a human resources management tool used to make decisions on filling the 
CIVMAR positions on the MSC ships, while monitoring the assignments and competencies of the 
total CIVMAR workforce. It tracks critical information which includes: internal and external 
applicants, assignment history, availability for assignment status, training and competency records, 
professional certification and credential data, passports and visas, security clearances, bi-weekly 
timecards ashore, leave requests, and medical information including fitness for duty determination. 

 
By implementing another piece of the “Enterprise Wide” MSC-HRMS automated decisions 
support system (Oracle Time Labor), quality and timeliness of the CIVMAR payroll will 
improve. It is anticipated this change will: 

(b) (6)



• Automate transactions processing from OTL to MSC-HRMS 
• Reduce manual effort, by automating the transactions processing into MSC-HRMS 

 
• Automate interface processing from MSC-HRMS to DFAS 



• Reduce the legacy network footprint by decommissioning UCPS 
• Consolidate application platform into existing Oracle eBusiness Suite used for Command 

Human Resource Management 
• Ease of maintenance and security posture due to consolidation of application suite. 

 
Tasks 
The Contractor shall develop changes to the MSCs Human Resources Management System (MSC- 
HRMS) technology stack by implementing (configuring) Oracle Time Labor (OTL) to include 
CIVMAR transition to Payroll requirements. 

 
The contractor shall provide the following maintenance and support services for the MSC-HRMS 
Portfolio in accordance with subtask 4.3.1 and 4.3.3 of the Contract Statement of Work. Incentives are 
IAW Section C.9.0 of the contract. 

 
Functional requirements will originate from MSFSC’s Human Resource Directorate (N1) and 
Financial Directorate (N8). 

 
Task 1 – CIVMAR Transition to Payroll 
The Contractor shall: 

• Attend requirements gathering sessions for the CIVMAR transition to payroll 
• Identify and research the relevant Oracle Time Labor configuration and implementation 

strategy 
• Work collaboratively with MSC, DFAS, and their respective contract staff to review and 

validate functional business requirements for CIVMAR transition to payroll for MSC’s 
Human Resource Management Directorate 

• Design, develop, test, and release Oracle Time Labor in the Development, Test, User 
Acceptance Testing (UAT), and Training instances. 

• Provide release management support to MSC N6 branches deploying upgraded patches and 
components as directed by Oracle to ensure MSC-OTL has the latest released and DoN 
Application and Database Management System (DADMS) approved versions of its software. 

• Provide release management support to MSC N6 branches of approved solutions to the 
Production environments(s). 

• Identify and expose any issues and associated risks, communicate all known issues to the 
project team, and ensure that all issues are addressed in an appropriate manner before release. 

• Document, develop and test the following inbound / outbound interfaces 
o DCPS SDA T&A 
o Leave balance 
o Gross Pay 
o Leave Earnings statement 
o FMS outbound pool S&Q 
o Afloat S&Q and draws 

• Conduct unit, integration and regression testing of OTL, including all interfaces 
(inbound/outbound) 

 
 
 
 
 
Task 2 – Milestone Reviews 



The contractor shall schedule and conduct milestone reviews in accordance with the current version of 
COMSC C4S Enterprise Software Life Cycle Process Management Document, and shall obtain 
documented approval to proceed from the COR or Technical Point of Contact at each milestone review. 

 
Task 3 – Meeting Minutes 
The contractor shall document all meetings and provide meeting minutes to the COR. 

 
Deliverables 
Meeting Minutes 
Provide meeting minutes for all meetings attended as an MSC N6 representative and shall contain the 
following detailed meeting information: 

• Date and time 
• Purpose 
• Attendees 
• Summary of discussions 
• List of decisions / agreements 
• List of action items with assignments and due dates 
• Date, time and location of follow up meetings 

 
Trip Reports 
Provide a trip report for travel to locations as an MSC N6 representative. It shall contain the 
following detailed travel information: 

• Dates 
• Purpose 
• Location 
• Dates at Site 
• Personnel Contacted 
• Summary 
• Chronology of Events 
• Observations 
• Deliverables Left 
• Software Performance 
• Action Items 
• Conclusion 



 

Software and Business Documentation 
The Contractor shall provide the following deliverables: 

• Software Requirements Specification, including use cases, with functional sponsor 
signatures. This includes but is not limited to: 
o Updated CRQ forms 
o Requirements Documentation 
o Detailed Requirements Documents 
o Analysis of Alternatives (AoA) 
o Functional Design Documentation 
o Technical Design Documentation 

• Business Case Analysis Documentation 
• User Interface screens/options 
• Software Class specifications 
• Entity Relationship Diagrams 
• User Manual 
• Test Plans 
• Contingency Plan updates (as required) 
• Test Results 
• Software Installation Instructions 
• Meeting Presentation Handouts, Slides and Meetings Minutes 
• Source code and operating program for all designed and developed modules 
• System specifications necessary to recompile and deploy the software 
• System Administrator Standard Operating Procedures (SOPs) (as required) 

 
Delivery Schedule 

Description Due 

Date 

Media Type Delivery Point(s) 

Meeting Minutes 1 working day after 
meeting 

Soft Copy 1 copy to COR 
1 copy to Govt PM 

Trip Reports 3 days after completion 
of travel 

Soft copy 1 copy to COR 
1 copy to Govt PM 

Software Requirements 
Specifications - Signed 

Within 30 days of Task 
Order acceptance 

Soft copy 1 copy to COR 
1 copy to Govt PM 

Business Case 
Analysis 
Documentation 

Within 30 days of Task 
Order acceptance 

Soft copy 1 copy to COR 
1 copy to Govt PM 

User Interface 
Screens/Options 

30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 

Software Class 
Specifications 

30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 



 

Entity Relationship 
Diagrams 

30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 

User Manual 30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 

Test Plans 30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 

Contingency Plan 
updates 

As required or 30 days 
after the project 
closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 

Test Results with 
Functional Sponsor 
signature 

30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 

Software Installation 
Instructions and SOPs 

30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 

Source code and 
operating program for 
all designed and 
developed modules 

30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 
period 

Soft copy 1 copy to COR 
1 copy to Govt PM 

System specifications 
for recompiling and 
deploying the software 

30 days after the 
project closeout review 
milestone, but no later 
than the end of the task 
order performance 

Soft copy 1 copy to COR 
1 copy to Govt PM 
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 period   
System Administrator 
Standard Operating 
Procedures (SOPs) 

As required Soft copy 1 copy to COR 
1 copy to Govt PM 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
2001  N/A  N/A  N/A  Government  
2002  N/A  N/A  N/A  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
2001  POP 11-FEB-2013 TO 

01-DEC-2013  
N/A  N/A 

FOB:  Destination  
  

          
2002  POP 11-FEB-2013 TO 

01-DEC-2013  
N/A  N/A 

FOB:  Destination  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97    X 4930 ND2A 000 00033 0 000033 2F00000000000000000  
AMOUNT: $   
CIN N00033333861010001: $   
CIN N00033334461010001: $   
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